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Project No.:
Project Name:

CA PRA LAVO 10(2)
LASSEN PARK ROAD - PHASE ONE

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

CA
TEHAMA AND SHASTA
LASSEN VOLCANIC NATIONAL PARK

FHWA, Lakewood, CO
Scott McHenry
12/5 /06

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  C

Steve Manning Construction, Inc
PO Box 491660
Redding, CA  96049

 9,878,548.50

J.F. Shea Construction, Inc.
17400 Clear Creek Road
Redding, CA  96001

10,950,070.00

Engineer's Estimate 9,338,520.00

mcgehee
Text Box
LeeAnn Bush

mcgehee
Text Box
A/E Specialist

mcgehee
Text Box
Steve Manning Construction

mcgehee
Text Box
1/30/07
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Bid Schedule  C

15101-0000 LPSM Mobilization
Steve Manning Construction, Inc ALL 900,000.00    900,000.00
J.F. Shea Construction, Inc. 908,000.00    908,000.00
ENGINEER'S ESTIMATE 1,014,119.00  1,014,119.00

15206-0000 km Slope, reference, and clearing and grubbing stake
Steve Manning Construction, Inc 0.675 8,500.00      5,737.50
J.F. Shea Construction, Inc. 25,000.00     16,875.00
ENGINEER'S ESTIMATE 12,000.00      8,100.00

15210-3000 km Centerline, verification and staking
Steve Manning Construction, Inc 17.904 3,500.00     62,664.00
J.F. Shea Construction, Inc. 10,000.00    179,040.00
ENGINEER'S ESTIMATE 6,000.00    107,424.00

15214-2000 LPSM Survey and staking, retaining wall
Steve Manning Construction, Inc ALL 6,000.00      6,000.00
J.F. Shea Construction, Inc. 6,600.00      6,600.00
ENGINEER'S ESTIMATE 5,200.00      5,200.00

15214-3000 LPSM Survey and staking, parking area
Steve Manning Construction, Inc ALL 6,000.00      6,000.00
J.F. Shea Construction, Inc. 47,300.00     47,300.00
ENGINEER'S ESTIMATE 35,000.00     35,000.00

15215-3000 Each Survey and staking, drainage structure
Steve Manning Construction, Inc 13 1,000.00     13,000.00
J.F. Shea Construction, Inc. 6,600.00     85,800.00
ENGINEER'S ESTIMATE 1,200.00     15,600.00

15216-2000 km Survey and staking, grade finishing stakes
Steve Manning Construction, Inc 1.710 3,200.00      5,472.00
J.F. Shea Construction, Inc. 11,600.00     19,836.00
ENGINEER'S ESTIMATE 25,000.00     42,750.00

15401-0000 LPSM Contractor testing
Steve Manning Construction, Inc ALL 322,000.00    322,000.00
J.F. Shea Construction, Inc. 248,000.00    248,000.00
ENGINEER'S ESTIMATE 350,000.00    350,000.00
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Bid Schedule  C

15501-0000 LPSM Construction schedule
Steve Manning Construction, Inc ALL 48,000.00     48,000.00
J.F. Shea Construction, Inc. 22,000.00     22,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

15702-1000 LPSM Soil erosion control, temporary diversion channel
Steve Manning Construction, Inc ALL 18,000.00     18,000.00
J.F. Shea Construction, Inc. 22,000.00     22,000.00
ENGINEER'S ESTIMATE 50,000.00     50,000.00

15705-0100 m Soil erosion control, silt fence
Steve Manning Construction, Inc 1,525 10.00     15,250.00
J.F. Shea Construction, Inc. 7.00     10,675.00
ENGINEER'S ESTIMATE 20.00     30,500.00

15705-1400 m Soil erosion control, sediment log
Steve Manning Construction, Inc 205 50.00     10,250.00
J.F. Shea Construction, Inc. 47.00      9,635.00
ENGINEER'S ESTIMATE 36.00      7,380.00

15706-0200 Each Soil erosion control, check dam
Steve Manning Construction, Inc 1 1,500.00      1,500.00
J.F. Shea Construction, Inc. 3,200.00      3,200.00
ENGINEER'S ESTIMATE 900.00        900.00

15801-0000 m3 Watering for dust control
Steve Manning Construction, Inc 4,700 14.00     65,800.00
J.F. Shea Construction, Inc. 11.00     51,700.00
ENGINEER'S ESTIMATE 7.00     32,900.00

20101-0000 ha Clearing and grubbing
Steve Manning Construction, Inc 0.2 200,000.00     40,000.00
J.F. Shea Construction, Inc. 234,300.00     46,860.00
ENGINEER'S ESTIMATE 25,000.00      5,000.00

20220-1000 Each Removal, individual tree
Steve Manning Construction, Inc 30 800.00     24,000.00
J.F. Shea Construction, Inc. 1,200.00     36,000.00
ENGINEER'S ESTIMATE 1,000.00     30,000.00
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Bid Schedule  C

20220-2000 Each Removal, individual stump
Steve Manning Construction, Inc 6 2,500.00     15,000.00
J.F. Shea Construction, Inc. 2,100.00     12,600.00
ENGINEER'S ESTIMATE 300.00      1,800.00

20301-1200 Each Removal of headwall
Steve Manning Construction, Inc 3 1,500.00      4,500.00
J.F. Shea Construction, Inc. 2,750.00      8,250.00
ENGINEER'S ESTIMATE 650.00      1,950.00

20301-1400 Each Removal of inlet
Steve Manning Construction, Inc 1 1,500.00      1,500.00
J.F. Shea Construction, Inc. 2,750.00      2,750.00
ENGINEER'S ESTIMATE 850.00        850.00

20301-1900 Each Removal of pipe culvert
Steve Manning Construction, Inc 8 1,200.00      9,600.00
J.F. Shea Construction, Inc. 3,300.00     26,400.00
ENGINEER'S ESTIMATE 1,100.00      8,800.00

20301-2000 Each Removal of pipe end section
Steve Manning Construction, Inc 7 600.00      4,200.00
J.F. Shea Construction, Inc. 880.00      6,160.00
ENGINEER'S ESTIMATE 400.00      2,800.00

20301-2400 Each Removal of signs
Steve Manning Construction, Inc 8 300.00      2,400.00
J.F. Shea Construction, Inc. 350.00      2,800.00
ENGINEER'S ESTIMATE 192.00      1,536.00

20302-0300 m Removal of curb and gutter, concrete
Steve Manning Construction, Inc 120 50.00      6,000.00
J.F. Shea Construction, Inc. 26.00      3,120.00
ENGINEER'S ESTIMATE 17.00      2,040.00

20302-0400 m Removal of curb, asphalt
Steve Manning Construction, Inc 180 50.00      9,000.00
J.F. Shea Construction, Inc. 45.00      8,100.00
ENGINEER'S ESTIMATE 12.00      2,160.00
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Bid Schedule  C

20302-2100 m Removal of pipe culvert
Steve Manning Construction, Inc 1 300.00        300.00
J.F. Shea Construction, Inc. 3,300.00      3,300.00
ENGINEER'S ESTIMATE 75.00         75.00

20303-1200 m2 Removal of paved waterway, asphalt
Steve Manning Construction, Inc 100 20.00      2,000.00
J.F. Shea Construction, Inc. 31.00      3,100.00
ENGINEER'S ESTIMATE 40.00      4,000.00

20303-1600 m2 Removal of pavement, asphalt
Steve Manning Construction, Inc 1,175 20.00     23,500.00
J.F. Shea Construction, Inc. 7.00      8,225.00
ENGINEER'S ESTIMATE 20.00     23,500.00

20303-3000 m2 Removal of sidewalk, asphalt
Steve Manning Construction, Inc 10 50.00        500.00
J.F. Shea Construction, Inc. 630.00      6,300.00
ENGINEER'S ESTIMATE 10.00        100.00

20303-3200 m2 Removal of sidewalk, concrete
Steve Manning Construction, Inc 75 50.00      3,750.00
J.F. Shea Construction, Inc. 42.00      3,150.00
ENGINEER'S ESTIMATE 35.00      2,625.00

20315-0000 m Sawcutting pavement
Steve Manning Construction, Inc 650 5.00      3,250.00
J.F. Shea Construction, Inc. 10.00      6,500.00
ENGINEER'S ESTIMATE 10.00      6,500.00

20401-0000 m3 Roadway excavation
Steve Manning Construction, Inc 750 180.00    135,000.00
J.F. Shea Construction, Inc. 214.80    161,100.00
ENGINEER'S ESTIMATE 50.00     37,500.00

20402-0000 m3 Subexcavation
Steve Manning Construction, Inc 500 90.00     45,000.00
J.F. Shea Construction, Inc. 175.00     87,500.00
ENGINEER'S ESTIMATE 45.00     22,500.00
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Bid Schedule  C

20425-1000 m Ditch, excavation
Steve Manning Construction, Inc 6 400.00      2,400.00
J.F. Shea Construction, Inc. 460.00      2,760.00
ENGINEER'S ESTIMATE 40.00        240.00

21101-2000 m2 Roadway obliteration, method 2 (Type 1)
Steve Manning Construction, Inc 2,300 8.00     18,400.00
J.F. Shea Construction, Inc. 16.00     36,800.00
ENGINEER'S ESTIMATE 18.00     41,400.00

21101-2000 m2 Roadway obliteration, method 2 (Type 2)
Steve Manning Construction, Inc 2,900 8.00     23,200.00
J.F. Shea Construction, Inc. 12.00     34,800.00
ENGINEER'S ESTIMATE 5.00     14,500.00

21101-2000 m2 Roadway obliteration, method 2 (Type 3)
Steve Manning Construction, Inc 22,500 5.00    112,500.00
J.F. Shea Construction, Inc. 12.50    281,250.00
ENGINEER'S ESTIMATE 8.00    180,000.00

21101-2000 m2 Roadway obliteration, method 2 (Type 4)
Steve Manning Construction, Inc 7,200 8.00     57,600.00
J.F. Shea Construction, Inc. 28.00    201,600.00
ENGINEER'S ESTIMATE 10.00     72,000.00

25101-2000 m3 Placed riprap, class 2
Steve Manning Construction, Inc 70 150.00     10,500.00
J.F. Shea Construction, Inc. 698.00     48,860.00
ENGINEER'S ESTIMATE 250.00     17,500.00

25101-3000 m3 Placed riprap, class 3
Steve Manning Construction, Inc 35 150.00      5,250.00
J.F. Shea Construction, Inc. 533.00     18,655.00
ENGINEER'S ESTIMATE 300.00     10,500.00

25125-0000 Each Boulder
Steve Manning Construction, Inc 440 200.00     88,000.00
J.F. Shea Construction, Inc. 132.00     58,080.00
ENGINEER'S ESTIMATE 150.00     66,000.00
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Bid Schedule  C

25126-0000 Each Remove and reset boulder
Steve Manning Construction, Inc 42 200.00      8,400.00
J.F. Shea Construction, Inc. 168.00      7,056.00
ENGINEER'S ESTIMATE 120.00      5,040.00

25201-0000 m3 Special rock embankment
Steve Manning Construction, Inc 60 460.00     27,600.00
J.F. Shea Construction, Inc. 305.00     18,300.00
ENGINEER'S ESTIMATE 300.00     18,000.00

25210-0000 m2 Rockery wall
Steve Manning Construction, Inc 100 1,500.00    150,000.00
J.F. Shea Construction, Inc. 484.00     48,400.00
ENGINEER'S ESTIMATE 500.00     50,000.00

30302-1000 m Ditch reconditioning
Steve Manning Construction, Inc 3,900 15.00     58,500.00
J.F. Shea Construction, Inc. 26.00    101,400.00
ENGINEER'S ESTIMATE 20.00     78,000.00

30306-3500 m2 Pulverizing, 175 mm depth
Steve Manning Construction, Inc 142,000 5.30    752,600.00
J.F. Shea Construction, Inc. 3.33    472,860.00
ENGINEER'S ESTIMATE 6.00    852,000.00

30802-2000 t Roadway aggregate, method 2
Steve Manning Construction, Inc 4,500 60.00    270,000.00
J.F. Shea Construction, Inc. 68.00    306,000.00
ENGINEER'S ESTIMATE 50.00    225,000.00

30802-2000 t Roadway aggregate, method 2 (colored)
Steve Manning Construction, Inc 2,200 70.00    154,000.00
J.F. Shea Construction, Inc. 82.00    180,400.00
ENGINEER'S ESTIMATE 55.00    121,000.00

40201-3800 t Hot asphalt concrete pavement, Hveem test, class B, grading E
Steve Manning Construction, Inc 24,600 131.00  3,222,600.00
J.F. Shea Construction, Inc. 130.50  3,210,300.00
ENGINEER'S ESTIMATE 130.00  3,198,000.00
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Bid Schedule  C

40205-3000 t Antistrip additive, type 3
Steve Manning Construction, Inc 255 390.00     99,450.00
J.F. Shea Construction, Inc. 572.00    145,860.00
ENGINEER'S ESTIMATE 250.00     63,750.00

40301-0500 t Hot asphalt concrete pavement, grading E
Steve Manning Construction, Inc 170 180.00     30,600.00
J.F. Shea Construction, Inc. 228.00     38,760.00
ENGINEER'S ESTIMATE 240.00     40,800.00

40901-0300 t Surface treatment aggregates, designation 1C, grading D
Steve Manning Construction, Inc 2,200 40.00     88,000.00
J.F. Shea Construction, Inc. 61.00    134,200.00
ENGINEER'S ESTIMATE 85.00    187,000.00

40920-1000 t Fog seal, emulsified asphalt grade CSS-1 or CSS-1h, SS-1 or SS-1h
Steve Manning Construction, Inc 125 760.00     95,000.00
J.F. Shea Construction, Inc. 1,744.00    218,000.00
ENGINEER'S ESTIMATE 550.00     68,750.00

40940-0900 t Emulsified asphalt, grade HFRS-2P
Steve Manning Construction, Inc 150 1,232.00    184,800.00
J.F. Shea Construction, Inc. 944.00    141,600.00
ENGINEER'S ESTIMATE 420.00     63,000.00

41101-3000 t Prime coat grade CSS-1, CSS-1h, SS-1, or SS-1h
Steve Manning Construction, Inc 170 900.00    153,000.00
J.F. Shea Construction, Inc. 668.00    113,560.00
ENGINEER'S ESTIMATE 600.00    102,000.00

41105-0000 t Blotter
Steve Manning Construction, Inc 1,175 35.00     41,125.00
J.F. Shea Construction, Inc. 16.00     18,800.00
ENGINEER'S ESTIMATE 100.00    117,500.00

41201-1000 t Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h
Steve Manning Construction, Inc 67 750.00     50,250.00
J.F. Shea Construction, Inc. 1,385.00     92,795.00
ENGINEER'S ESTIMATE 500.00     33,500.00
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Bid Schedule  C

55201-0200 m3 Structural concrete, class A (AE)
Steve Manning Construction, Inc 105 3,300.00    346,500.00
J.F. Shea Construction, Inc. 5,146.00    540,330.00
ENGINEER'S ESTIMATE 1,800.00    189,000.00

55205-0000 m2 Repair concrete
Steve Manning Construction, Inc 40 1,500.00     60,000.00
J.F. Shea Construction, Inc. 550.00     22,000.00
ENGINEER'S ESTIMATE 1,200.00     48,000.00

55211-0000 m Clean and reseal joints
Steve Manning Construction, Inc 25 1,000.00     25,000.00
J.F. Shea Construction, Inc. 440.00     11,000.00
ENGINEER'S ESTIMATE 300.00      7,500.00

55212-0000 m2 Clean concrete surface
Steve Manning Construction, Inc 80 500.00     40,000.00
J.F. Shea Construction, Inc. 275.00     22,000.00
ENGINEER'S ESTIMATE 400.00     32,000.00

55401-1000 kg Reinforcing steel
Steve Manning Construction, Inc 5,230 3.00     15,690.00
J.F. Shea Construction, Inc. 6.60     34,518.00
ENGINEER'S ESTIMATE 2.00     10,460.00

60201-0400 m 300mm pipe culvert (HDPE)
Steve Manning Construction, Inc 25 800.00     20,000.00
J.F. Shea Construction, Inc. 380.00      9,500.00
ENGINEER'S ESTIMATE 300.00      7,500.00

60201-0600 m 450mm pipe culvert (CMP)
Steve Manning Construction, Inc 2 1,200.00      2,400.00
J.F. Shea Construction, Inc. 1,650.00      3,300.00
ENGINEER'S ESTIMATE 600.00      1,200.00

60201-0600 m 450mm pipe culvert (HDPE)
Steve Manning Construction, Inc 70 1,200.00     84,000.00
J.F. Shea Construction, Inc. 495.00     34,650.00
ENGINEER'S ESTIMATE 500.00     35,000.00
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Bid Schedule  C

60201-0800 m 600mm pipe culvert (CMP)
Steve Manning Construction, Inc 3 1,500.00      4,500.00
J.F. Shea Construction, Inc. 1,870.00      5,610.00
ENGINEER'S ESTIMATE 700.00      2,100.00

60201-0900 m 750mm pipe culvert (CMP)
Steve Manning Construction, Inc 2 1,700.00      3,400.00
J.F. Shea Construction, Inc. 1,818.00      3,636.00
ENGINEER'S ESTIMATE 1,000.00      2,000.00

60201-1000 m 900mm pipe culvert (HDPE)
Steve Manning Construction, Inc 40 1,200.00     48,000.00
J.F. Shea Construction, Inc. 583.00     23,320.00
ENGINEER'S ESTIMATE 700.00     28,000.00

60202-1100 m 1650mm equivalent diameter arch or elliptical pipe culvert (1850mm x 1400mm)
Steve Manning Construction, Inc 20 2,800.00     56,000.00
J.F. Shea Construction, Inc. 3,348.00     66,960.00
ENGINEER'S ESTIMATE 900.00     18,000.00

60305-0000 m Structural plate box (2670 mm span x 770 mm rise)
Steve Manning Construction, Inc 8 4,200.00     33,600.00
J.F. Shea Construction, Inc. 6,215.00     49,720.00
ENGINEER'S ESTIMATE 1,800.00     14,400.00

60403-0700 Each Inlet, Caltrans (Type G0)
Steve Manning Construction, Inc 1 3,500.00      3,500.00
J.F. Shea Construction, Inc. 3,300.00      3,300.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

60415-0000 Each Trench drain
Steve Manning Construction, Inc 1 43,610.00     43,610.00
J.F. Shea Construction, Inc. 3,300.00      3,300.00
ENGINEER'S ESTIMATE 15,000.00     15,000.00

60501-0000 m Standard underdrain system
Steve Manning Construction, Inc 130 300.00     39,000.00
J.F. Shea Construction, Inc. 616.00     80,080.00
ENGINEER'S ESTIMATE 160.00     20,800.00
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Bid Schedule  C

60515-0400 Each Underdrain cleanout, 150mm
Steve Manning Construction, Inc 3 500.00      1,500.00
J.F. Shea Construction, Inc. 550.00      1,650.00
ENGINEER'S ESTIMATE 100.00        300.00

60703-0000 m Cleaning culverts in place
Steve Manning Construction, Inc 20 300.00      6,000.00
J.F. Shea Construction, Inc. 4,070.00     81,400.00
ENGINEER'S ESTIMATE 150.00      3,000.00

60801-0500 m2 Paved waterway, type 5
Steve Manning Construction, Inc 165 120.00     19,800.00
J.F. Shea Construction, Inc. 147.00     24,255.00
ENGINEER'S ESTIMATE 80.00     13,200.00

60902-1000 m Curb and gutter, concrete, 300mm depth
Steve Manning Construction, Inc 325 180.00     58,500.00
J.F. Shea Construction, Inc. 433.00    140,725.00
ENGINEER'S ESTIMATE 180.00     58,500.00

61501-0200 m2 Sidewalk, colored concrete
Steve Manning Construction, Inc 185 190.00     35,150.00
J.F. Shea Construction, Inc. 187.00     34,595.00
ENGINEER'S ESTIMATE 120.00     22,200.00

61504-1000 m2 Accessibility ramp, concrete
Steve Manning Construction, Inc 35 150.00      5,250.00
J.F. Shea Construction, Inc. 1,133.00     39,655.00
ENGINEER'S ESTIMATE 145.00      5,075.00

61902-0900 Each Gate, metal
Steve Manning Construction, Inc 2 7,500.00     15,000.00
J.F. Shea Construction, Inc. 28,600.00     57,200.00
ENGINEER'S ESTIMATE 5,800.00     11,600.00

62001-1500 m3 Rubble masonry, rock face finish
Steve Manning Construction, Inc 45 980.00     44,100.00
J.F. Shea Construction, Inc. 6,873.00    309,285.00
ENGINEER'S ESTIMATE 2,000.00     90,000.00
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Bid Schedule  C

62011-0100 Each Stone masonry headwall for 300mm pipe culvert
Steve Manning Construction, Inc 4 2,200.00      8,800.00
J.F. Shea Construction, Inc. 4,521.00     18,084.00
ENGINEER'S ESTIMATE 5,000.00     20,000.00

62011-0300 Each Stone masonry headwall for 450mm pipe culvert
Steve Manning Construction, Inc 14 3,200.00     44,800.00
J.F. Shea Construction, Inc. 5,390.00     75,460.00
ENGINEER'S ESTIMATE 5,250.00     73,500.00

62011-0500 Each Stone masonry headwall for 600mm pipe culvert
Steve Manning Construction, Inc 1 3,900.00      3,900.00
J.F. Shea Construction, Inc. 6,200.00      6,200.00
ENGINEER'S ESTIMATE 6,000.00      6,000.00

62011-0700 Each Stone masonry headwall for 900mm pipe culvert
Steve Manning Construction, Inc 2 5,400.00     10,800.00
J.F. Shea Construction, Inc. 8,700.00     17,400.00
ENGINEER'S ESTIMATE 6,500.00     13,000.00

62011-1900 Each Stone masonry headwall for double 750mm pipe culvert
Steve Manning Construction, Inc 1 6,400.00      6,400.00
J.F. Shea Construction, Inc. 11,500.00     11,500.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00

62031-0000 m2 Repoint stone masonry
Steve Manning Construction, Inc 30 1,284.00     38,520.00
J.F. Shea Construction, Inc. 390.00     11,700.00
ENGINEER'S ESTIMATE 200.00      6,000.00

62201-0200 Hour Dump truck, 8 cubic meter minimum capacity
Steve Manning Construction, Inc 250 150.00     37,500.00
J.F. Shea Construction, Inc. 120.00     30,000.00
ENGINEER'S ESTIMATE 96.00     24,000.00

62201-0900 Hour Wheel loader, 2 cubic meter minimum rated capacity
Steve Manning Construction, Inc 50 250.00     12,500.00
J.F. Shea Construction, Inc. 180.00      9,000.00
ENGINEER'S ESTIMATE 156.00      7,800.00
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Bid Schedule  C

62201-1250 Hour Bulldozer, 90kW minimum flywheel power
Steve Manning Construction, Inc 150 250.00     37,500.00
J.F. Shea Construction, Inc. 223.00     33,450.00
ENGINEER'S ESTIMATE 180.00     27,000.00

62201-2850 Hour Motor grader, 3.6 meter minimum blade
Steve Manning Construction, Inc 150 250.00     37,500.00
J.F. Shea Construction, Inc. 230.00     34,500.00
ENGINEER'S ESTIMATE 168.00     25,200.00

62201-3400 Hour Hydraulic excavator, 1.1 cubic meter minimum capacity with thumb attachment
Steve Manning Construction, Inc 50 250.00     12,500.00
J.F. Shea Construction, Inc. 210.00     10,500.00
ENGINEER'S ESTIMATE 180.00      9,000.00

62202-1000 LPSM Materials transfer vehicle
Steve Manning Construction, Inc ALL 50,000.00     50,000.00
J.F. Shea Construction, Inc. 22,000.00     22,000.00
ENGINEER'S ESTIMATE 65,000.00     65,000.00

62301-0000 Hour General labor
Steve Manning Construction, Inc 100 120.00     12,000.00
J.F. Shea Construction, Inc. 60.00      6,000.00
ENGINEER'S ESTIMATE 55.00      5,500.00

62302-1000 Hour Special labor, hired technical services
Steve Manning Construction, Inc 200 200.00     40,000.00
J.F. Shea Construction, Inc. 80.00     16,000.00
ENGINEER'S ESTIMATE 140.00     28,000.00

62302-1100 Hour Special labor, hired survey services
Steve Manning Construction, Inc 165 200.00     33,000.00
J.F. Shea Construction, Inc. 275.00     45,375.00
ENGINEER'S ESTIMATE 300.00     49,500.00

62405-0300 m2 Placing conserved topsoil, 100mm depth
Steve Manning Construction, Inc 6,500 5.00     32,500.00
J.F. Shea Construction, Inc. 21.00    136,500.00
ENGINEER'S ESTIMATE 4.00     26,000.00
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62510-2000 ha Seeding, hydraulic method
Steve Manning Construction, Inc 3.5 6,000.00     21,000.00
J.F. Shea Construction, Inc. 4,510.00     15,785.00
ENGINEER'S ESTIMATE 5,300.00     18,550.00

62515-2000 ha Mulching, hydraulic method
Steve Manning Construction, Inc 3.5 6,000.00     21,000.00
J.F. Shea Construction, Inc. 2,040.00      7,140.00
ENGINEER'S ESTIMATE 3,000.00     10,500.00

63301-0000 Each Sign system
Steve Manning Construction, Inc 22 750.00     16,500.00
J.F. Shea Construction, Inc. 500.00     11,000.00
ENGINEER'S ESTIMATE 400.00      8,800.00

63306-0400 Each Post, steel, 50mm x 50mm
Steve Manning Construction, Inc 31 200.00      6,200.00
J.F. Shea Construction, Inc. 400.00     12,400.00
ENGINEER'S ESTIMATE 300.00      9,300.00

63317-1000 m2 Remove and reset sign
Steve Manning Construction, Inc 18.0 500.00      9,000.00
J.F. Shea Construction, Inc. 300.00      5,400.00
ENGINEER'S ESTIMATE 160.00      2,880.00

63318-1000 Each Snowpole holder
Steve Manning Construction, Inc 7 20.00        140.00
J.F. Shea Construction, Inc. 300.00      2,100.00
ENGINEER'S ESTIMATE 100.00        700.00

63401-0300 m Pavement markings, type B, solid
Steve Manning Construction, Inc 3,900 5.00     19,500.00
J.F. Shea Construction, Inc. 3.60     14,040.00
ENGINEER'S ESTIMATE 2.00      7,800.00

63402-0300 km Pavement markings, type B, solid
Steve Manning Construction, Inc 280 320.00     89,600.00
J.F. Shea Construction, Inc. 303.00     84,840.00
ENGINEER'S ESTIMATE 960.00    268,800.00
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63403-0200 m2 Pavement markings, type B
Steve Manning Construction, Inc 50 100.00      5,000.00
J.F. Shea Construction, Inc. 95.00      4,750.00
ENGINEER'S ESTIMATE 100.00      5,000.00

63405-0500 Each Pavement markings, type B, turn arrow
Steve Manning Construction, Inc 2 270.00        540.00
J.F. Shea Construction, Inc. 150.00        300.00
ENGINEER'S ESTIMATE 200.00        400.00

63405-0850 Each Pavement markings, type B, accessibility symbol
Steve Manning Construction, Inc 14 400.00      5,600.00
J.F. Shea Construction, Inc. 350.00      4,900.00
ENGINEER'S ESTIMATE 200.00      2,800.00

63502-0500 Each Temporary traffic control, barricade type 2
Steve Manning Construction, Inc 50 150.00      7,500.00
J.F. Shea Construction, Inc. 80.00      4,000.00
ENGINEER'S ESTIMATE 80.00      4,000.00

63502-0600 Each Temporary traffic control, barricade type 3
Steve Manning Construction, Inc 10 150.00      1,500.00
J.F. Shea Construction, Inc. 250.00      2,500.00
ENGINEER'S ESTIMATE 320.00      3,200.00

63502-0700 Each Temporary traffic control, cone
Steve Manning Construction, Inc 50 50.00      2,500.00
J.F. Shea Construction, Inc. 30.00      1,500.00
ENGINEER'S ESTIMATE 23.00      1,150.00

63502-1300 Each Temporary traffic control, drum
Steve Manning Construction, Inc 50 250.00     12,500.00
J.F. Shea Construction, Inc. 80.00      4,000.00
ENGINEER'S ESTIMATE 76.00      3,800.00

63502-1400 Each Temporary traffic control, vertical panel
Steve Manning Construction, Inc 40 100.00      4,000.00
J.F. Shea Construction, Inc. 150.00      6,000.00
ENGINEER'S ESTIMATE 63.00      2,520.00
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63502-1500 Each Temporary traffic control, warning light type A
Steve Manning Construction, Inc 75 30.00      2,250.00
J.F. Shea Construction, Inc. 80.00      6,000.00
ENGINEER'S ESTIMATE 50.00      3,750.00

63502-1600 Each Temporary traffic control, warning light type B
Steve Manning Construction, Inc 32 300.00      9,600.00
J.F. Shea Construction, Inc. 100.00      3,200.00
ENGINEER'S ESTIMATE 83.00      2,656.00

63502-1700 Each Temporary traffic control, warning light type C
Steve Manning Construction, Inc 5 30.00        150.00
J.F. Shea Construction, Inc. 1,650.00      8,250.00
ENGINEER'S ESTIMATE 68.00        340.00

63502-3100 Each Temporary traffic control, traffic signal system
Steve Manning Construction, Inc 1 20,000.00     20,000.00
J.F. Shea Construction, Inc. 166,000.00    166,000.00
ENGINEER'S ESTIMATE 24,000.00     24,000.00

63503-0400 m Temporary traffic control, concrete barrier
Steve Manning Construction, Inc 100 72.00      7,200.00
J.F. Shea Construction, Inc. 203.00     20,300.00
ENGINEER'S ESTIMATE 143.00     14,300.00

63503-0700 m Temporary traffic control, pavement markings
Steve Manning Construction, Inc 60,500 1.20     72,600.00
J.F. Shea Construction, Inc. 0.55     33,275.00
ENGINEER'S ESTIMATE 1.50     90,750.00

63503-1000 m Temporary traffic control, plastic fence
Steve Manning Construction, Inc 200 22.00      4,400.00
J.F. Shea Construction, Inc. 77.00     15,400.00
ENGINEER'S ESTIMATE 12.00      2,400.00

63504-1000 m2 Temporary traffic control, construction sign
Steve Manning Construction, Inc 120 330.00     39,600.00
J.F. Shea Construction, Inc. 713.00     85,560.00
ENGINEER'S ESTIMATE 175.00     21,000.00
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63506-0500 Hour Temporary traffic control, flagger
Steve Manning Construction, Inc 4,000 95.00    380,000.00
J.F. Shea Construction, Inc. 66.00    264,000.00
ENGINEER'S ESTIMATE 55.00    220,000.00

63506-0600 Hour Temporary traffic control, pilot car
Steve Manning Construction, Inc 1,500 110.00    165,000.00
J.F. Shea Construction, Inc. 55.00     82,500.00
ENGINEER'S ESTIMATE 60.00     90,000.00

64620-0600 Each Remove and reset trash receptacle
Steve Manning Construction, Inc 4 3,500.00     14,000.00
J.F. Shea Construction, Inc. 1,325.00      5,300.00
ENGINEER'S ESTIMATE 300.00      1,200.00




